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1MOBILIZATIONLUMP SUM
2CLEARING AND GRUBBING2.25 ha
3REMOVING DRAINAGE STRUCTURE103 EACH
4 REMOVING EXISTING DRAINAGE PIPE4411 m
5 REMOVING EXISTING DRAINAGE VAULT PIPE74 m
6REMOVAL OF STRUCTURE AND OBSTRUCTIONLUMP SUM
7REMOVING PORTION OF EXISTING STRUCTURELUMP SUM
8REMOVING PORTION OF EXISTING BRIDGE NO. 405/42.5BLUMP SUM
9REMOVING EXISTING BRIDGE NO. 405/42.5LUMP SUM
10 REMOVING EXISTING RETAINING WALL ALUMP SUM
11 REMOVING EXISTING RETAINING WALL BLUMP SUM
12 REMOVING EXISTION RETAINING WALL CLUMP SUM
13 REMOVING EXISTING RETAINING WALL DLUMP SUM
14 REMOVING EXISTING RETAINING WALL ELUMP SUM
15 REMOVING EXISTING RETAINING WALL FLUMP SUM
16 REMOVING EXISTING RETAINING WALL GLUMP SUM
17 REMOVING EXISTING RETAINING WALL HLUMP SUM
18 REMOVING EXISTING RETAINING WALL ILUMP SUM
19 REMOVING EXISTING RETAINING WALL JLUMP SUM
20 REMOVING HANDRAIL14 m
21REMOVING CEMENT CONC. PAVEMENT2775 m2
22REMOVING CEMENT CONC. SIDEWALK1489 m2
23REMOVING CEMENT CONC. CURB AND GUTTER447 m
24REMOVING CEMENT CONC. CURB171 m
25REMOVING ASPHALT CONC. PAVEMENT5419 m2
26 REMOVING PRECAST CONC. BARRIER1417 m
27 REMOVING CAST-IN-PLACE CONC. BARRIER2237 m
28REMOVING TRAFFIC CURB100 m

BIDDERS AND BIDS

BIDDER

TOTAL

BIDDER

TOTALTOTAL

BIDDER

TOTAL

BIDDER

TOTAL

BIDDER

TOTAL

BID OPENING DATE:

BIDDER

PROJECT ESTIMATE:

APPARENT 3 LOW BIDDERS

05/14/2003

KINGLOCATION:



PAGE:  2 DEPARTMENT OF TRANSPORTATION
OLYMPIA, WASHINGTON  98504

BID OPENING FORM

DATE: 3/18/2003
DOT_RGGB03

I 405
BELLEVUE DIRECT ACCESS
NE 4TH ST. / NE 6TH ST.
02A012

ITEM#DESCRIPTIONQUANTITY UNIT PRICE UNIT PRICE UNIT PRICE

29REMOVING GUARDRAIL477 m
30REMOVING GUARDRAIL ANCHOR6 EACH
31REMOVING PAINT LINE41506 m
32REMOVING PLASTIC LINE2554 m
33REMOVING PAINTED TRAFFIC MARKING63 EACH
34REMOVING PLASTIC TRAFFIC MARKING24 EACH
35REMOVING PLASTIC CROSSWALK LINE58 m2
36REMOVING RAISED PAVEMENT MARKER115.6 HUND
37REMOVING MISCELLANEOUS TRAFFIC ITEMLUMP SUM
38REMOVING CHAIN LINK FENCE957 m
39 REMOVING MISCELLANEOUS APPURTENANCELUMP SUM
40ROADWAY EXCAVATION INCL. HAUL139338 m3
41GRAVEL BORROW INCL. HAUL10490 t
42 SPECIAL BORROW INCL. HAUL67 m3
43EMBANKMENT COMPACTION4328 m3
44 POND EXCAVATION INCL. HAUL3083 m3
45CONCRETE INLET3 EACH
46GRATE INLET TYPE 16 EACH
47CEMENT CONC. GUTTER60 m
48QUARRY SPALLS164 t
49UNDERDRAIN PIPE 150 MM DIAM.3433 m
50CATCH BASIN TYPE 2 1500MM DIAM14 EACH
51CATCH BASIN TYPE 2 1500MM DIAM. WITH FLOW CONTROL1 EACH
52CATCH BASIN TYPE 2 1800 MM DIAM. WITH FLOW CONTROL1 EACH
53CATCH BASIN TYPE 195 EACH
54CATCH BASIN TYPE 2 1200 MM DIAM.67 EACH
55CATCH BASIN TYPE 2 2400 MM DIAM.4 EACH
56 CATCH BASIN TYPE 2 2400MM DIAM. WITH FLOW CONTROL1 EACH
57CATCH BASIN TYPE 2 2750MM DIAM.2 EACH
58 MODIFY EXISTING FLOW CONTROL STRUCTURE1 EACH
59TESTING STORM SEWER PIPE5591.5 m
60SCHEDULE A STORM SEWER PIPE 300 MM DIAM.3805 m
61SCHEDULE A STORM SEWER PIPE 450 MM DIAM.405 m
62SCHEDULE A STORM SEWER PIPE 600 MM DIAM.420 m
63SCHEDULE A STORM SEWER PIPE 750 MM DIAM.11.5 m
64SCHEDULE A STORM SEWER PIPE 900 MM DIAM.277 m
65SCHEDULE A STORM SEWER PIPE 1200 MM DIAM.19.5 m
66 SCHEDULE A STORM SEWER PIPE 1800 MM DIAM.44.5 m
67 SOLID WALL PVC STORM SEWER PIPE 150 MM DIAM.317.4 m
68SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.150 m
69 DIRECTIONAL BORE 300 MM DIAM. STEEL PIPE78.5 m
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70 FURNISHING AND JACKING 900 MM DIAM. STEEL PIPE66 m
71 REMOVING OBSTRUCTIONS FOR JACKING/BORING10000 EST.
72 1800X900 PRECAST REINFORCED CONCRETE BOX CULVERT23 m
73SEWER CLEANOUT2 EACH
74TESTING SEWER PIPE662 m
75PVC SANITARY SEWER PIPE 200 MM DIAM.542.5 m
76PVC SANITARY SEWER PIPE 300 MM DIAM.119.5 m
77DUCTILE IRON SEWER PIPE 150 MM DIAM.226 m
78DUCTILE IRON SEWER PIPE 200 MM DIAM.37 m
79 CONNECT TO EXISTING SANITARY SEWER MANHOLE1 EACH
80 CONCRETE PROTECTION SLAB19 m2
81GATE VALVE 150 MM1 EACH
82GATE VALVE 200 MM11 EACH
83TAPPING SLEEVE AND VALVE ASSEMBLY 200 MM1 EACH
84HYDRANT ASSEMBLY3 EACH
85MOVING EXISTING HYDRANT3 EACH
86 MOVING EXISTING HYDRANT ON BRIDGE1 EACH
87RECONNECTING EXISTING HYDRANT1 EACH
88 SERVICE CONNECTION 100MM DIAM.3 EACH
89 SERVICE CONNECTION 150 MM DIAM.1 EACH
90 SERVICE CONNECTION 200 MM DIAM.2 EACH
91DUCTILE IRON PIPE FOR WATER MAIN 150 MM DIAM.45.5 m
92DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.342.5 m
93DUCTILE IRON PIPE FOR WATER MAIN 400 MM DIAM.162 m
94 RELOCATE WATER METER 38MM DIAM.3 EACH
95 RELOCATE WATER METER 75MM DIAM.1 EACH
96 CONNECT TO EXISTING WATER MAIN - 200 MM2 EACH
97 CONNECT TO EXISTING WATER MAIN - 300 MM1 EACH
98 CONNECT TO EXISTING WATER MAIN - 400 MM2 EACH
99 RESET IRRIGATION CONTROL SYSTEMLUMP SUM
100 RESET DOUBLE DETECTOR CHECK VALVE ASSEMBLY 150MM DIAM.LUMP SUM
101STRUCTURE EXCAVATION CLASS A INCL. HAUL24214 m3
102GRAVEL BACKFILL FOR WALL9041 m3
103 CRUSHED SURFACING BASE COURSE BACKFILL FOR WALL6070 m3
104 DEWATERING SYSTEMLUMP SUM
105 MAINTENANCE AND OPERATION OF DEWATERING SYSTEM18 MO.
106SHORING OR EXTRA EXCAVATION CL. ALUMP SUM
107SHORING OR EXTRA EXCAVATION CL. A - FOR SHAFTLUMP SUM
108 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL159 m3
109 FURNISHING PERMANENT CASING FOR 1.200 M DIAM. SHAFT15 m
110 FURNISHING PERMANENT CASING FOR 2.000 M DIAM SHAFT7 m
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111 PLACING PERMANENT CASING FOR 1.200 M DIAM. SHAFT1 EACH
112 PLACING PERMANENT CASING FOR 2.000 M DIAM SHAFT3 EACH
113 FURNISHING & PLACING TEMP. CASING FOR 2.000 DIAM. SHAFT45 m
114 REMOVING OBSTRUCTIONS167200 EST.
115 SHAFT - 610MM DIAMETER555 m
116 SHAFT - 760MM DIAMETER1967 m
117 FURNISHING SOLDIER PILE - W 410X114509 m
118 FURNISHING SOLIDIER PILE - W 360X134487 m
119 FURNISHING SOLDIER PILE - DBL. W 460X60364 m
120 FURNISHING SOLDIER PILE - DBL. W 460X1281107 m
121EPOXY-COATED ST. REINF. BAR FOR BRIDGE1498 kg
122EPOXY-COATED ST. REINF. BAR FOR SLAB1013 kg
123ST. REINF. BAR FOR BRIDGE626724 kg
124ST. REINF. BAR FOR SHAFT40082 kg
125ST. REINF. BAR FOR RETAINING WALL413783 kg
126ST. REINF. BAR FOR SLAB2710 kg
127 CSL ACCESS TUBE105 m
128 CONC. CLASS 28P FOR SHAFT153 m3
129CONC. CLASS 28 FOR RETAINING WALL6912 m3
130CONC. CLASS 28 FOR BRIDGE3816 m3
131CONC. CLASS 28D FOR BRIDGE20 m3
132 TIMBER LAGGING266 m3
133 PREFABRICATED DRAINAGE MATERIAL2574 m2
134 CONCRETE FASCIA PANEL2898 m2
135 PERMANENT GROUND ANCHOR213 EACH
136 PERFORMANCE TEST14 EACH
137 VERIFICATION TESTLUMP SUM
138DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT-17 CALC
139MODIFIED CONC. OVERLAY40 m3
140FINISHING AND CURING MODIFIED CONC. OVERLAY540 m2
141 SAMPLE TEST WALL FOR ARCHITECTURAL FINISHLUMP SUM
142STRUCTURAL LOW ALLOY STEELLUMP SUM
143FABRIC PAD BEARING - SUPERSTR.5 EACH
144SUPERSTRUCTURE -CL LINE RAMPLUMP SUM
145SUPERSTRUCTURE -BL LINE RAMPLUMP SUM
146SUPERSTRUCTURE -BRIDGE NO. 405/42.5 REPLACEMENTLUMP SUM
147SUPERSTRUCTURE -BRIDGE NO. 405/42.5B RECONSTRUCTIONLUMP SUM
148ROADWAY DECK - NE 6TH STREET BRIDGELUMP SUM
149 COB SAFETY RAILING121 m
150BRIDGE RAILING TYPE BP180 m
151TRAFFIC BARRIER513 m
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152 TRAFFIC BARRIER TYPE A189 m
153 TRAFFIC BARRIER TYPE C351 m
154 TRAFFIC BARRIER TYPE D36 m
155 TRAFFIC BARRIER TYPE E96 m
156 TRAFFIC BARRIER TRANSITION33 m
157 SEW TRAFFIC BARRIER570 m
158 TRANSITION WALL / BARRIER74 m
159SCARIFYING CONC. SURFACE540 m2
160FURTHER DECK PREPARATION10000 EST.
161CRUSHED SURFACING BASE COURSE26076 t
162ANTI-STRIPPING ADDITIVE44570 EST.
163CEMENT CONC. PAVEMENT4920 m3
164 COB CEMENT CONC. APPROACH 3 DAY153 m2
165BRIDGE APPROACH SLAB1006 m2
166EPOXY-COATED TIE BAR WITH DRILL HOLE2693 EACH
167CRACK SEALING15000 EST.
168PLANING BITUMINOUS PAVEMENT509 m2
169ASPHALT CONC. FOR PAVEMENT REPAIR19 t
170ASPHALT CONC. PAVEMENT CL. A PG 64-2233480 t
171ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 64-2211041 t
172JOB MIX COMPLIANCE PRICE ADJUSTMENT66600 CALC
173COMPACTION PRICE ADJUSTMENT40190 CALC
174ESC LEAD1095 DAY
175SEEDING, FERTILIZING, AND MULCHING3.16 ha
176PLASTIC COVERING2000 m2
177CHECK DAM134 m
178STABILIZED CONSTRUCTION ENTRANCE1200 m2
179TIRE WASH2 EACH
180 FURNISH STREET SWEEPER1 EACH
181STREET CLEANING2490 HR
182INLET PROTECTION344 EACH
183SILT FENCE1570 m
184EROSION/WATER POLLUTION CONTROL200000 EST.
185 CONSTRUCTION FENCE1410 m
186 TEMPORARY POND RISER, CONNECTIONS AND SEDIMENT BARRIERLUMP SUM
187 TEMPORARY STORMWATER RUNOFF STORAGE TANK1 EACH
188 MUD PALLIATIVE200 m3
189TOPSOIL TYPE B7486 m3
190PSIPE GIANT SEQUOIA B&B 1.22 M HT.163 EACH
191PSIPE PIN OAK B&B, 38.10 MM CALIPER32 EACH
192PSIPE TULIP TREE B&B, 38.10 MM CALIPER16 EACH
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193PSIPE WHITE ROCKROSE #1 CONTAINER3634 EACH
194PSIPE NOOTKA ROSE #1 CONTAINER5296 EACH
195PSIPE KELSEY RED OSIER DOGWOOD #1 CONTAINER1814 EACH
196PSIPE SNOWBERRY #1 CONTAINER292 EACH
197PSIPE SLOUGH SEDGE #1 CONTAINER6577 EACH
198PSIPE SOFT RUSH #1 CONTAINER6577 EACH
199PLANT ESTABLISHMENT - SECOND YEAR25000 EST.
200PLANT ESTABLISHMENT - THIRD YEAR20000 EST.
201BARK OR WOOD CHIP MULCH677 m3
202 BIOFILTRATION SEED MIX AND WILDFLOWER SEED MIX1.78 ha
203CEMENT CONC. BARRIER CURB AND GUTTER833 m
204CEMENT CONC. BARRIER CURB283 m
205EXTRUDED CURB572 m
206TYPE C PRECAST TRAFFIC CURB391 m
207TYPE A BLOCK TRAFFIC CURB380 m
208TYPE C BLOCK TRAFFIC CURB146 m
209 CEMENT CONC. DROP CURB125 m
210 CEMENT CONC. STEP CURB41 m
211BEAM GUARDRAIL TYPE 1751 m
212BEAM GUARDRAIL TYPE 425 m
213BEAM GUARDRAIL TYPE 1113 m
214BEAM GUARDRAIL TRANSITION SECTION TYPE 1A2 EACH
215BEAM GUARDRAIL TRANSITION SECTION TYPE 33 EACH
216BEAM GUARDRAIL TRANSITION SECTION TYPE 161 EACH
217BEAM GUARDRAIL FLARED TERMINAL2 EACH
218BEAM GUARDRAIL ANCHOR TYPE 42 EACH
219BEAM GUARDRAIL ANCHOR TYPE 76 EACH
220PRECAST CONC. BARRIER TYPE 296 m
221PRECAST CONC. BARRIER TYPE 4967 m
222 CAST-IN-PLACE CONC. BARRIER TYPE 2A1621.8 m
223 CAST-IN-PLACE CONC. BARRIER TYPE 2B526.2 m
224 CAST-IN-PLACE CONC. BARRIER TYPE 2C309 m
225 CAST-IN-PLACE CONC. BARRIER TYPE 2D8.8 m
226 CAST-IN-PLACE CONC. BARRIER TYPE 2E228.8 m
227 MODIFIED CAST-IN-PLACE CONC. BARRIER LT. STANDARD SECT.8 EACH
228 CAST-IN-PLACE CONC. BARRIER TSP POLE SECTION2 EACH
229TEMPORARY CONC. BARRIER5454 m
230TEMPORARY IMPACT ATTENUATOR8 EACH
231PERMANENT IMPACT ATTENUATOR5 EACH
232REPAIR IMPACT ATTENUATOR20000 EST.
233RESETTING IMPACT ATTENUATOR8 EACH
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234 DELIVERY AND PLACEMENT OF QMBLUMP SUM
235 INTERMEDIATE PLACEMENT OF QMBLUMP SUM
236 TTV MOBILIZATIONLUMP SUM
237 MOVING QMB WITH TTV175000 m
238 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV7000 EST.
239TRUCK MOUNTED IMPACT ATTENUATOR8 EACH
240OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR6000 HR
241PAINT LINE27449 m
242PROFILED PLASTIC LINE17342 m
243PROFILED PLASTIC DROP LANE LINE325 m
244PAINTED WIDE LINE10471 m
245PROFILED PLASTIC WIDE LINE8562 m
246PROFILED PLASTIC DOTTED WIDE LINE87 m
247PROFILED PLASTIC SKIP WIDE LINE193 m
248 COB PLASTIC CROSSWALK LINE157 m2
249PAINTED STOP LINE13.5 m
250PLASTIC STOP LINE80 m
251PLASTIC TRAFFIC ARROW47 EACH
252 COB PLASTIC TRAFFIC ARROW20 EACH
253PAINTED TRAFFIC ARROW25 EACH
254PLASTIC TRAFFIC LETTER82 EACH
255PAINTED HOV LANE SYMBOL TYPE 150 EACH
256PLASTIC HOV LANE SYMBOL TYPE 112 EACH
257PLASTIC HOV LANE SYMBOL TYPE 239 EACH
258PLASTIC DRAINAGE MARKING71 EACH
259RAISED PAVEMENT MARKER TYPE 1106.63 HUND
260RAISED PAVEMENT MARKER TYPE 236.64 HUND
261PERMANENT SIGNINGLUMP SUM
262SIGN BRIDGE NO. 1LUMP SUM
263SIGN BRIDGE NO. 2LUMP SUM
264SIGN BRIDGE NO. 3LUMP SUM
265SIGN BRIDGE NO. 4LUMP SUM
266CANTILEVER SIGN STRUCTURE NO. 1LUMP SUM
267CANTILEVER SIGN STRUCTURE NO. 2LUMP SUM
268CANTILEVER SIGN STRUCTURE NO. 3LUMP SUM
269CANTILEVER SIGN STRUCTURE NO. 4LUMP SUM
270CANTILEVER SIGN STRUCTURE NO. 5LUMP SUM
271CANTILEVER SIGN STRUCTURE NO. 6LUMP SUM
272CANTILEVER SIGN STRUCTURE NO. 7LUMP SUM
273BRIDGE MOUNTED SIGN BRACKET NO. 1LUMP SUM
274BRIDGE MOUNTED SIGN BRACKET NO. 3LUMP SUM
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275BRIDGE MOUNTED SIGN BRACKET NO. 4LUMP SUM
276SIGN COVERING14 m2
277TEMPORARY ILLUMINATION SYSTEMLUMP SUM
278ILLUMINATION SYSTEM SAS 4887LUMP SUM
279ILLUMINATION SYSTEM SAS 4888LUMP SUM
280ILLUMINATION SYSTEM SAS 3168LUMP SUM
281ILLUMINATION SYSTEM SUA 924LUMP SUM
282ILLUMINATION SYSTEM SUA 925LUMP SUM
283ILLUMINATION SYSTEM SUA 845LUMP SUM
284ILLUMINATION SYSTEM NE 8TH/112TH NELUMP SUM
285 TRAFFIC SIGNAL SYSTEM, COMPLETE NE 8TH ST/112TH AVE NELUMP SUM
286 TRAFFIC SIGNAL SYSTEM, COMPLETE NE 4 ST/NB I-405 RAMPSLUMP SUM
287 TRAFFIC SIGNAL SYSTEM, COMPLETE NE 4 ST/SB I-405 RAMPSLUMP SUM
288 TRAFFIC SIGNAL SYSTEM, COMPLETE NE 6 ST/112TH AVE NELUMP SUM
289 TRAFFIC SIGNAL SYSTEM, COMPLETE NE 6 ST/I-405 RAMPSLUMP SUM
290 TRAFFIC SIGNAL SYSTEM, COMPLETE NE 10 ST/112 AVE NELUMP SUM
291 LOOP REPLACEMENT TYPE R115 EACH
292 FORCE ACCOUNT LOOP TESTING2000 EST.
293TRAFFIC SAFETY DRUM880 EACH
294SEQUENTIAL ARROW SIGN8100 HR
295PORTABLE CHANGEABLE MESSAGE SIGN6 EACH
296OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN25000 HR
297TYPE III BARRICADE50 EACH
298TEMPORARY TRAFFIC CONTROL DEVICESLUMP SUM
299 FORCE ACCOUNT ROLLING SLOWDOWN5000 EST.
300TRAFFIC CONTROL LABOR35100 HR
301TRAFFIC CONTROL VEHICLE785 DAY
302TRAFFIC CONTROL SUPERVISOR12030 HR
303CONSTRUCTION SIGNS CLASS A89 m2
304 TEMPORARY ITS SYSTEMLUMP SUM
305 TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEMLUMP SUM
306 CLOSED CIRCUIT TELEVISION SYSTEMLUMP SUM
307 COMMUNICATION CABLES & INTERFACESLUMP SUM
308 VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEMLUMP SUM
309 COMMUNICATION CONDUIT SYSTEMLUMP SUM
310 VARIABLE MESSAGE SIGNLUMP SUM
311 HIGHWAY ADVISORY RADIO SYSTEMLUMP SUM
312 DIRECTIONAL BORING320 m
313INCENTIVE EARLY COMPL.500000 EST.
314STRUCTURE EXCAVATION CLASS B INCL. HAUL17645 m3
315SHORING OR EXTRA EXCAVATION CLASS B12399 m2



PAGE:  9 DEPARTMENT OF TRANSPORTATION
OLYMPIA, WASHINGTON  98504

BID OPENING FORM

DATE: 3/18/2003
DOT_RGGB03

I 405
BELLEVUE DIRECT ACCESS
NE 4TH ST. / NE 6TH ST.
02A012

ITEM#DESCRIPTIONQUANTITY UNIT PRICE UNIT PRICE UNIT PRICE

316GRAVEL BACKFILL FOR DRAIN1515 m3
317PLUGGING EXISTING PIPE17 EACH
318STRUCTURE SURVEYINGLUMP SUM
319ROADWAY SURVEYINGLUMP SUM
320 COB REMOVABLE BOLLARD4 m2
321 COB CEMENT CONC. SIDEWALK1918 m2
322CHAIN LINK FENCE TYPE 1121 m
323CHAIN LINK FENCE TYPE 4802 m
324END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE31 EACH
325 CABLE FENCE106 m
326STRUCTURAL EARTH WALL2697 m2
327BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL17449 m3
328CONNECTION TO DRAINAGE STRUCTURE31 EACH
329ADJUST MANHOLE6 EACH
330MANHOLE 1200 MM DIAM. TYPE 114 EACH
331 MANHOLE 1500 MM DIAM. TYPE 12 EACH
332MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 13.5 m
333ADJUST CATCH BASIN39 EACH
334CLEANING EXISTING DRAINAGE STRUCTURELUMP SUM
335 PVC CONDUIT SCH. 80 - 150MM904 m
336 INSTALL PRECAST CONCRETE VAULT - 477-LA1 EACH
337 LOCATE SEWER SIPHONLUMP SUM
338 LOCATE BURIED POWERLUMP SUM
339 LOCATE STORM DRAINLUMP SUM
340FORCE ACCOUNT UTILITY LOCATION23500 EST.
341FORCE ACCOUNT UTILITY RELOCATION50000 EST.
342TRAINING6000 HR
343ROADSIDE CLEANUP75000 EST.
344TRIMMING AND CLEANUPLUMP SUM
345REIMBURSEMENT FOR THIRD PARTY DAMAGE10000 EST.
346MINOR CHANGE15000 CALC
347SPCC PLANLUMP SUM
348FIELD OFFICE BUILDINGLUMP SUM
349CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE4185 m2
350 SHARED DRB COST - CREDIT-25000 EST.


